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HARRISON AVE.
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SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

HARRISON AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Narrowed to 20’ wide.

Striped crosswalk & better 
trail entrance/exit

Narrowed to 14’ wide, 
one slow car at a time.

Public street parking in 
front of 1162, 1167, 1171, 
1174, 1250, & 1253 East will 
be partially or fully repur-
posed to slow traffic and/or 
meet crosswalk standards.

If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.

Wider Park Strips, 
Narrower Streets 

Landscaped

M
cClelland

Trail

Wider Park Strips, 
Narrower Streets 
Concrete Only
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October 2021 Draft  --  Subject to Change
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SITE PLAN
BROWNING AVE.
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SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

BROWNING AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Narrowed to 20’ wide.

Narrowed to 14’ wide, 
one slow car at a time.

Public street parking in 
front of 1160, 1161, 1182, 
1240, 1243, & 1246 East will 
be partially or fully repur-
posed to slow traffic and/or 
meet crosswalk standards.

Wider Park Strips, 
Narrower Streets 

Landscaped

M
cClelland

Trail

Wider Park Strips, 
Narrower Streets 
Concrete Only
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If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.
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SITE PLAN
ROOSEVELT AVE.

SP003
8 of 11

SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

ROOSEVELT AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Narrowed to 14’ wide, 
one slow car at a time.

Public street parking in     
front of 1171, 1174, 1189, 
& 1192 East will be partially     
repurposed to slow traffic & 
meet crosswalk standards.

M
cClelland

Trail

Wider Park Strips, 
Narrower Streets 
Concrete Only
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October 2021 Draft  --  Subject to Change

If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.
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SITE PLAN
EMERSON AVE.

SP004
9 of 11

SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

EMERSON AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Narrowed to 20’ wide.

Narrowed to 14’ wide, 
one slow car at a time.

Public street parking in 
front of 1177, 1186, 1201, 
1206, 1235, 1234, 1236, & 
1242 East will be partially 
or fully repurposed to slow 
traffic and/or meet cross-
walk standards.

Wider Park Strips, 
Narrower Streets 

Landscaped

M
cClelland

Trail Meander Traffic,
Narrow Street

Concrete Only
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October 2021 Draft  --  Subject to Change
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If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.
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SITE PLAN
KENSINGTON AVE.

SP010
10 of 11

SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

October 2021 Draft  --  Subject to Change

KENSINGTON AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Narrowed to 20’ wide.

Narrowed to 14’ wide, 
one slow car at a time.

Public street parking in 
front of 1140, 1141, 1192, 
1193, 1207, & 1208 East will 
be partially or fully repur-
posed to slow traffic and/or 
meet crosswalk standards.

Wider Park Strips, 
Narrower Streets 

Landscaped

M
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Wider Park Strips, 
Narrower Streets 
Concrete Only
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If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.
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SITE PLAN
BRYAN AVE.

SP011
11 of 11

SCHEDULE 1 - GENERAL ITEMS
1. Progress Schedule
2. Traffic Control
3. SWPPP and NOI
4. Project Identification Sign
5. Mobilization
6. Construction Survey
7. Locate Utilities
Schedule 2 - Street Construction
8. Saw Cut Asphalt Pavement
9. Saw Cut Flatwork
10. Saw Cut Curb & Gutter
11. Remove Curb & Gutter
12. Remove Flatwork
13. Unclassified Excavation
14. Untreated Base Course
15. Asphalt Pavement Tie-In, 6" PG 58-28
16. Detectable Warning Surface, Truncated Dome Pavers
17. Curb & Gutter, Type "A"
18. Curb Wall, Type "S"
19. Curb Wall, Type "Q"
20. Flatwork, 4" Thick
21. Flatwork, 6" Thick
22. Stamped/Colored Concrete, 6" thick

Schedule 3 - Signage & Striping
23. Remove Sign and Post
24. Relocate Sign and Post
25. Remove Pavement Markings
26. Remove Pavement Messages
27. Delineator, 24" White with Silver Head
28. SW12 - Line, Solid White 12"
29. Pavement Markings, Thermoplastic, MSL - shared lane marking
30. Signage, One-lane bridge sign, W5-3
31. Signage, No Parking (right arrow), R7-1 SLC Modified
32. Signage, No Parking (left arrow), R7-1 SLC Modified
33. SW4 - Line, Solid White 4"
Schedule 4 -Landscaping
34. Landscaping with Topsoil, Sod, and Sprinkler Adjustment
35. Adjust Water Valve Box
36. Adjust Water Meter Box

October 2021 Draft  --  Subject to Change

BRYAN AVENUE
McClelland Trail & Neighborhood 

Street Livability Improvements Project

Wider Park Strips, 
Narrower Streets 

Landscaped

Wider Park Strips, 
Narrower Streets 

Green Stormwater 
Infrastructure &  

Landscaped
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Entrance to street narrowed 
to 21’ wide; green stormwater 
infrastrucure and landscaping 
added to wider park strips.
Narrowed to 20’ wide.

Public street parking in front 
of 1155 S 1100 E, and 1184, 
1189, 1199, & 1202 East   
Bryan Ave will be partially 
repurposed to slow traffic, 
landscape, and/or meet 
crosswalk standards.
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If space for trash pickup is 
replaced by traffic calming, 
residents are asked to please 
place cans to the east or west.
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